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DEFINITIONS.

Alteration. The work required to adjust internal space arrangements, support office relocations,
or modify other physical characteristics of an existing real property facility so that it may be more
effectively adapted to or utilized for its designated purpose; categorized as construction.

As-is Condition. The present state of any object at the time it is evaluated, given, received, or
exchanged.

Building Operations Plan (BOP) A plan that describes how the facility will be operated to insure
the mission is accomplished, energy management goals are set and achieved, equipment is
inspected to validate the operational condition and status, and set procedures to respond to
unusual or emergency conditions.

Certification _Testing. The testing, by and independent firm, of fired and unfired pressure
vessels, high voltage switch gear, grounding systems, fire detection and suppression systems,
backflow preventers, and weight handling equipment to insure that established standards are
met.

Component Part. Any part which is detachable or removable from the main body or main
assembly of the item or system.

Construction. Construction is the addition, expansion, extension, alteration, or conversion of an
existing real property facility. Includes demolition of facilities to be replaced, supporting utilities,
roads, parking lot, equipment installed in and made a part of such facilities, related site
preparation, excavation, filling, and landscaping, or other land improvements.

Contract Discrepancy Report (CDR). A report sent by the Government to the Service Provider
that the Service Provider is required to complete if any element of performance under this
contract is unsatisfactory based on the Acceptable Quality Level (AQL) identified in the
Performance Requirements Summary (PRS). The CDR requires the Service Provider to explain
to the Contracting Officer, in writing within 1 workday, why performance is unsatisfactory, how
performance shall be returned to satisfactory levels, and how recurrence of the problem shall be
prevented in the future.

Deficiency. An existing condition identified during the Phase-In inspection which costs $500 or
more in labor and materials to correct.

Existing Condition. A need for repair that exists prior to the start of full contract services and
may be identified during the phase-in inspection.

Facility Operations. The recurring day-to-day work to keep equipment and systems in
operation, preserve its useful life, or restore it to operation such that it may be utilized for its
designated purpose. The intent of operation, maintenance, repair and inspection is to minimize
malfunction and deterioration of equipment, ensure efficient operation, and provide an overall
balance of acceptable levels of reliability at the lowest life cycle cost. Tasks include but are not
limited to startup and shutdown, inspection, cleaning, lubrication, adjustment, calibration, belt and
filter changes, and water treatment for all steam, condensate return, hot water, chilled water,
condenser water, and process water systems.

Federal Holidays. IRS business operations will be closed on Federal holidays except for
essential personnel. Holidays, which fall on Saturdays, are observed on the Friday immediately
before the holiday. However, when the holiday falls on a Sunday, the subsequent Monday is
observed as the holiday. Federal holidays in each calendar year are identified as follows:

a) New Year’'s Day, January 1
b) Martin Luther King's Birthday, the third Monday in January
C) President’s Day, the third Monday in February
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d) Memorial Day, the last Monday in May

e) Independence Day, July 4

f) Labor Day, the first Monday in September

0) Columbus Day, the second Monday in October

h) Veteran's Day, November 11

i) Thanksgiving Day, the fourth Thursday in November
)] Christmas Day, December 25

Imminent Danger. A condition that immediately threatens the loss of life or serious injury or
illness of an employee.

Inactive Equipment. Equipment not currently in use that may be placed back in service during
the contract performance period.

Performance Requirements Summary (PRS). A tabular summary of contract requirements
itemized by work requirements, standards of performance, and acceptable quality level (AQL)
that is used by the Government to assess monthly Service Provider performance. It is the
primary basis for deducting for partially performed, unsatisfactorily performed, and non-performed
work. The PRS is located in Attachment J-E1.

Periodic Inspection. This method, sometimes called “planned sampling,” consists of the
evaluation of tasks selected on other than a 100 percent or random basis. It may be appropriate
for tasks that occur infrequently, and where 100 percent inspection is neither required nor
practicable. A predetermined plan for inspecting part of the work is established using subjective
judgment and analysis of agency resources to decide what work to inspect and how frequently to
inspect it.

Preventive Maintenance (PM). PM consists primarily of inspection, cleaning, lubrication,
adjustment, calibration, corrosion control, touch-up painting, and minor part and component
replacement (e.qg. filters, belts, hoses, fluids, hardware, etc.) as required to increase the reliability of
equipment by minimizing malfunction, breakdown, and deterioration of equipment; and the
identifying of any repairs required to bring the equipment up to the manufacturer's operating
standards.

Preventive Maintenance (PM) Frequency. PM shall be performed at the following
frequencies.

Weekly. To be acceptable, weekly tasks must be satisfactorily accomplished 52
times during the contract year. Work must be in accordance with the approved schedule.
Failure to perform 52 monthly PM actions during the contract year or failure to meet the
scheduling criteria will cause deductions to be taken in accordance with Section E.

Monthly. To be acceptable, monthly tasks must be satisfactorily accomplished 12
times during the contract year. Work must be in accordance with the approved schedule.
Failure to perform 12 monthly PM actions during the contract year or failure to meet the
scheduling criteria will cause deductions to be taken in accordance with Section E.

Quarterly. To be acceptable, quarterly tasks must be satisfactorily accomplished
four times during the contract year. Work must be in accordance with the approved
schedule. Failure to perform four quarterly tasks during the contract year or failure to
meet the scheduling criteria will cause deductions to be taken in accordance with Section
E.

Semi-Annual. To be acceptable, semi-annual tasks must be satisfactorily accomplished
two times during the contract year. Work must be in accordance with the approved
schedule. Failure to perform two semi-annual tasks during the contract year or failure to
meet the scheduling criteria will cause deductions to be taken in accordance with Section
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E.

Annual. To be acceptable, annual tasks must be satisfactorily accomplished one
time during the contract year. Work must be in accordance with the approved schedule.
Failure to perform one annual task during the contract year or failure to meet the
scheduling criteria will cause deductions to be taken in accordance with Section E.

Greater than Annual. To be acceptable, all greater than annual tasks must be
satisfactorily accomplished during the base year unless justified to and approved by the
COTR.

Project Support Work. Additional IDIQ tasks/Services ordered by the Government to support
miscellaneous customer services, building repairs, and minor construction and improvements. It is
also sometimes referred to as “New Work.”

Quality Assurance (QA) Program. A program implemented by the Government to evaluate the
output quality and responsiveness of the Service Provider to ensure that the Government receives
the services for which public funds are expended. It is emphasized that the Government's quality
assurance program is not a substitute for the quality control program implemented and
administered by the Service Provider.

Quality Control Program (QCP). A method used by the Service Provider to evaluate the output
guality and responsiveness of services rendered verses specific requirements of this contract. It
includes but is not limited to routine inspections performed and documented by supervisory
personnel to ensure the control of the quality of goods and services provided to the Government.

Response Time. The time allowed the Service Provider after initial notification of a work
requirement to be physically on the premises at the work site with appropriate tools, equipment, and
materials ready to perform the work required. Response times are designated in the appropriate
paragraphs of this specification.

R.S. Means. A job estimating system commonly used by the construction industry developed by
R.S. Means Company, Inc., which is also used by the Government for estimating cost and data for
all phases of construction, maintenance, and repair cost determination.

ACRONYMS.
ACRONYM DEFINITION
AlC Air Conditioning
ACM Asbestos Containing Material
AHU Air Handling Unit
APM Asbestos Program Manager
BDS Building Delegations Section
BOP Building Operations Plan
CMMS Computerized Maintenance Management System
CcO Contracting Officer
COTR Contracting Officer's Technical Representative
D.C. Direct Current
EPA Environmental Protection Agency
ERC Employee’s Resource Center
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ACRONYM DEFINITION

G&A General and Administrative

GSA General Services Administration

HQ Headquarters IRS, located in Washington, DC
HVAC Heating, Ventilation, and Air Conditioning
IAW In Accordance With

ID Identification

IDIQ Indefinite Delivery Indefinite Quantity
IRS Internal Revenue Service

LO/TO Lock Out/Tag Out

MCC Motorized Control Center

MCE Maintenance Control Equipment

MEO Most Efficient Organization

MG Motor Generator

MSDS Material Safety Data Sheet

OSH Occupational Safety and Health

OSHA Occupational Safety and Health Agency
PDU Power Distribution Unit

PM Preventive Maintenance

PMNo PM Checklist Number

POC Point of Contact

PPE Personal Protection Equipment

PWS Performance Work Statement

QC Quality Control

QCP Quality Control Program

RCM Refrigeration Compliance Manager
RUPS Rotating Uninterrupted Power Supply
UPS Uninterrupted Power Supply



